

**PROPOSAL**

Charter Township of Canton  
1150 S. Canton Center Road  
Canton, MI 48188

**Re: Cherry Hill Village Phase 1**

Prospective Bidders:

The undersigned Bidder proposes and agrees, if this Proposal is accepted, to enter into an Agreement with the Charter Township of Canton in the form included in the Contract Documents, to Complete all work as specified or indicated in the Contract Documents for the Contract price and within the Contract time indicated in this bid and in accordance with the Contract Documents.

In submitting this Proposal, Bidder represents, as more fully set forth in the Agreement, that;

a) Bidder has examined copies of all Contract Documents, which it understands and accepts as sufficient for the purpose, including any and all Addenda officially issued, the receipt of which is hereby acknowledged:

ADDENDUM NO.	DATE OF RECEIPT	SIGNATURE
_____	_____	_____
_____	_____	_____
_____	_____	_____

b) Bidder has examined the surface and subsurface conditions where the work is to be performed, the legal requirements and conditions affecting cost, progress or performance of the work and has made such independent investigations as Bidder deems necessary.

c) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or a corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for himself any advantage over any other Bidder or over Owner.

## Cherry Hill Village Phase 1 Base Bid

Item	Description	Quantity	Unit	Unit Price	Amount
<b><i>Division A - General Items</i></b>					
1	Permit Allowance	15,000	DLR	@\$1	\$15,000
2	Contingency Allowance	150,000	DLR	@\$1	\$150,000
3	Mobilization, Max 5%	1	LSUM	@	\$
4	Audio/Visual Coverage of Construction Area	1	LSUM	@	\$
5	Maintenance of Traffic	1	LSUM	@	\$
6	Project Cleanup	1	LSUM	@	\$
<b><i>Division B - Removals</i></b>					
7	Clearing	0.15	ACRE	@	\$
8	Tree, Rem, 19 inch to 36 inch	2	EA	@	\$
9	Tree, Rem, 6 inch to 18 inch	31	EA	@	\$
10	Dr Structure, Rem	7	EA	@	\$
11	Sewer, Rem, Less than 24 inch	355	FT	@	\$
12	Water Main, Rem	209	FT	@	\$
13	Gate Well, Rem and Salvage	1	EA	@	\$
14	Curb and Gutter, Rem	2,277	FT	@	\$
15	Brick Paver, Rem	56	SY	@	\$
16	Pavt, Rem	4,024	SY	@	\$
17	Sidewalk, Rem	670	SY	@	\$
18	Gravel, Rem and Salvage	1990	SF	@	\$
19	Retaining Wall, Rem	35	FT	@	\$
20	Dumpster Enclosure, Rem	1	LSUM	@	\$
21	Sign, Rem	13	EA	@	\$
22	Light Pole, Rem and Salvage	14	EA	@	\$

<b>Item</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Amount</b>
23	Riprap, Rem and Salvage	12	SY	@	\$
24	Bench, Rem	2	EA	@	\$
25	Tree Protection Fencing	230	FT	@	\$
<b><i>Division C - Earthwork</i></b>					
26	Subgrade Undercutting (Allowance)	1000	CY	@	\$
27	Earthwork	1	LSUM	@	\$
28	Soil Erosion and Sedimentation Control	1	LSUM	@	\$
<b><i>Division D - Utilities</i></b>					
29	Culv, CI IV RCP, 12 inch	19	FT	@	\$
30	Culv End Sect, 12 inch	3	EA	@	\$
31	Sewer, CI IV RCP, 12 inch	400	FT	@	\$
32	Utility Structure, Adjust	12	EA	@	\$
33	Dr Structure Cover, EJ 1000/N	5	EA	@	\$
34	Dr Structure Cover, EJ 5080/M2	1	EA	@	\$
35	Dr Structure Cover, EJ 1000/B	1	EA	@	\$
36	Dr Structure, 48 inch dia	2	EA	@	\$
37	Dr Structure, Tap, 6 inch	1	EA	@	\$
38	Dr Structure, Tap, 12 inch	3	EA	@	\$
39	Underdrain, Subgrade, 6 inch	200	FT	@	\$
40	Water Main Extension (incl. fittings), 8 inch	22	FT	@	\$
41	Hydrant, Relocate	1	EA	@	\$
42	Water Service, 2 inch	1	LSUM	@	\$
43	Sanitary Lead, 6 inch	1	LSUM	@	\$
44	Allowance for Pond Re-fill	100,000	DLR	@\$1	\$100,000

Item	Description	Quantity	Unit	Unit Price	Amount
<i>Division E – Site Work</i>					
45	Aggregate Base, 21AA	460	TON	@	\$
46	Pathway, HMA	220	TON	@	\$
47	Parking Lot Pavement, HMA	20	TON	@	\$
48	Hand Patching	15	TON	@	\$
49	Curb and Gutter, Conc, Det F4	320	FT	@	\$
50	Detectable Warning Surface	15	FT	@	\$
51	Curb Ramp Opening, Conc	40	FT	@	\$
52	Sidewalk, Conc, 4 inch	13,273	SF	@	\$
53	Curb Ramp, Conc, 6 inch	197	SF	@	\$
54	Clay Brick Pavers on Concrete Base	3,050	SF	@	\$
55	Decorative Gravel	4,911	SF	@	\$
56	Concrete Dumpster Pad	25	SY	@	\$
57	Dumpster Screening	1	LSUM	@	\$
58	Bench	10	EA	@	\$
59	Trash/Recycle Station	10	EA	@	\$
60	Pet Waste Station	3	EA	@	\$
61	Bicycle Rack	4	EA	@	\$
62	Swinging Bench	6	EA	@	\$
63	Chaise Lounge Chair	2	EA	@	\$
64	Moveable table and 3 chairs	3	EA	@	\$
65	Picnic table	3	EA	@	\$
66	Entry Sign (incl. electrical)	1	LSUM	@	\$
67	Relocate Existing Light Poles	4	EA	@	\$

<b>Item</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Amount</b>
68	Bollard Lights (incl. conduit)	48	EA	@	\$
69	Fountain (incl. electrical)	2	EA	@	\$
70	Electrical for proposed hill	1	LSUM	@	\$
71	Electrical for food truck area	1	LSUM	@	\$
72	Irrigation System	1	LSUM	@	\$
<b><i>Division F – Restroom Building</i></b>					
73	Earthwork	1	LSUM	@	\$
74	Foundation	1	LSUM	@	\$
75	Electrical	1	LSUM	@	\$
76	DTE Service & Coordination	30,000	DLR	@\$1	\$30,000
77	Concrete	1	LSUM	@	\$
78	Masonry	1	LSUM	@	\$
79	Carpentry	1	LSUM	@	\$
80	Openings (Doors/Vinyl Window)	1	LSUM	@	\$
81	Roofing/Sheet Metal	1	LSUM	@	\$
82	Copula and Weathervane	1	LSUM	@	\$
83	Miscellaneous Finishes	1	LSUM	@	\$
84	Plumbing	1	LSUM	@	\$
85	Mechanical	1	LSUM	@	\$
<b><i>Division G – Pedestrian Bridge</i></b>					
86	Pre-fabricated Bridge, 36-ft	1	LS	@	\$
87	Conc, Grade 3500	25	CYD	@	\$
88	Reinforcement, Steel, Epoxy Coated	1400	LB	@	\$

Item	Description	Quantity	Unit	Unit Price	Amount
<i>Division H – Planting and Restoration</i>					
89	Seeded Turf Grass	1.75	ACRE	@	\$
90	Topsoil, 4 inch	890	CYD	@	\$
91	Planting Soil Mixture, 12 inch	641	CYD	@	\$
92	Mulch, 4 inch	211	CYD	@	\$
93	Acer rubrum 'Red Sunset', 3" cal.	4	EA	@	\$
94	Acer x freemanii 'Armstrong', 3" cal.	1	EA	@	\$
95	Amelanchier x grandiflora 'Autumn Brilliance', 2" cal.	12	EA	@	\$
96	Betula nigra, 8' ht.	4	EA	@	\$
97	Cercis canadensis, 2" cal.	1	EA	@	\$
98	Cercis canadensis 'Forest Pansy', 2" cal.	5	EA	@	\$
99	Ginkgo Biloba, 3" cal.	1	EA	@	\$
100	Juniperus chinensis 'Hetzii Columnaris'	13	EA	@	\$
101	Juniperus scopulorum 'Witchita Blue'	9	EA	@	\$
102	Liriodendron tulipifera, 3" cal.	1	EA	@	\$
103	Picea glauca 'Densata', 8' ht.	15	EA	@	\$
104	Pinus strobus, 8' ht.	8	EA	@	\$
105	Quercus rubra, 3" cal.	2	EA	@	\$
106	Tilia cordata 'Greenspire', 3" cal.	5	EA	@	\$
107	Diervilla sp. 'Kodiak Red', #3 cont.	76	EA	@	\$
108	Hydrangea quercifolia 'Snow Queen', #3 cont.	44	EA	@	\$
109	Juniperus virginiana 'Greguard', #3 cont.	62	EA	@	\$
110	Rhus aromatica 'Gro-Low', #3 cont.	287	EA	@	\$
111	Asmonia 'Ice Bluee', #1 cont.	240	EA	@	\$

Item	Description	Quantity	Unit	Unit Price	Amount
112	Aster novae-angliae 'Pink Crush', #1 cont.	62	EA	@	\$
113	Baptisia australis, #1 cont.	62	EA	@	\$
114	Calamagrostis acutiflora 'Karl Foerster', #1 cont.	226	EA	@	\$
115	Echinacea 'Coral Craze', #1 cont.	124	EA	@	\$
116	Panicum virgatum 'Heavy Metal', #1 cont.	73	EA	@	\$
117	Perovskia atrip. 'Little Spire, #1 cont.	45	EA	@	\$
118	Potentilla Simplex, plug	898	EA	@	\$
119	Rudbeckia hirta, #1 cont.	75	EA	@	\$
120	Sporobolus heterolepis, #1 cont.	184	EA	@	\$
121	Watering and Cultivating, 1 <sup>st</sup> year	1	LSUM	@	\$
122	Watering and Cultivating, 2 <sup>nd</sup> year	1	LSUM	@	\$
<b>A = TOTAL BASE BID FOR PROJECT</b>					\$
<b>B = TOTAL MATERIAL/EQUIPMENT</b>					\$
<b>C = TOTAL LABOR</b>					\$

*\*Line Item B (Material/Equipment) and Line Item C (Labor) are for informational purposes and when added, must equal Line Item A (Total Bid Amount).*

### Alternate #1 Stage

Item	Description	Quantity	Unit	Unit Price	Amount
A1.1	Concrete Stage	1	LSUM	@	\$
A1.2	Stage Electrical (conduit, receptacles and switchboard)	1	LSUM	@	\$
<b>A = TOTAL ALTERNATE #1</b>					\$
<b>B = TOTAL MATERIAL/EQUIPMENT</b>					\$
<b>C = TOTAL LABOR</b>					\$

*\*Line Item B (Material/Equipment) and Line Item C (Labor) are for informational purposes and when added, must equal Line Item A (Total Bid Amount).*

### Alternate #2 Sanitary Sewer Extension

Item	Description	Quantity	Unit	Unit Price	Amount
A2.1	Sanitary Manhole, 48"	4	EA	@	\$
A2.2	Sanitary Sewer, 10"	700	FT	@	\$
A2.3	Connect to Existing Sewer	1	EA	@	\$
A2.4	Bulkhead for future connection	1	EA	@	\$
A2.5	Sanitary Design Change Allowance	20,000	DLR	@\$1	\$20,000
<b>A = TOTAL ALTERNATE #2</b>					\$
<b>B = TOTAL MATERIAL/EQUIPMENT</b>					\$
<b>C = TOTAL LABOR</b>					\$

*\*Line Item B (Material/Equipment) and Line Item C (Labor) are for informational purposes and when added, must equal Line Item A (Total Bid Amount).*

### Alternate #3 Cherry Hill Walkways

Item	Description	Quantity	Unit	Unit Price	Amount
A3.1	Clay Brick Pavers on Concrete Base	491	SF	@	\$
A3.2	Sidewalk, 4 inch	1,927	SF	@	\$
<b>A = TOTAL ALTERNATE #3</b>					\$
<b>B = TOTAL MATERIAL/EQUIPMENT</b>					\$
<b>C = TOTAL LABOR</b>					\$

*\*Line Item B (Material/Equipment) and Line Item C (Labor) are for informational purposes and when added, must equal Line Item A (Total Bid Amount).*



**IMPORTANT**

The contractor must use the units provided above to determine the unit price, amount, and contract price. If the units provided are not used then the bid will be considered incomplete and will be withdrawn.

All items labeled (incidental) on plans are considered to be incidental to construction of whole contract. The contractor must carefully read the plans and specifications to determine incidentals and must take them into consideration in its bid price.

The Contractor is responsible for securing the following permits:

- a) Wayne County Department of Public Services Construction Permit
- b) Wayne County Soil Erosion and Sedimentation Control (SESC) Permit
- c) Wayne County Health Department Well Permit
- d) Canton Charter Township Building Permit
- e) Canton Charter Township Development Start Permit
- f) EGLE Part 41 Permit
- g) EGLE Act 399 Permit

Permits must be obtained by the Contractor if not already obtained. Any additional permits required to do the work are the Contractor's responsibility and the cost of securing the above permits and/or additional permits is included in the pay item "Permit Allowance".

Contractor is responsible for barricading areas that have been excavated or disturbed from construction and can be considered a possible hazard, incidental to this contract.

Liquidated Damages, as specified in the Supplemental General Conditions and Agreement, shall apply to the above completion date.

Proposals may not be withdrawn for a period of **(60) sixty** calendar days after the date of the bid opening.

The following documents are attached to and made a condition of this Proposal:

- a) Non-Collusion Affidavit
- b) Legal Status of Bidder
- c) Required Bid security in the form checked below:

\_\_\_ Bid Bond

Bidders' Name \_\_\_\_\_

By \_\_\_\_\_

\_\_\_\_\_

Address: \_\_\_\_\_

Phone No. \_\_\_\_\_

Fax No. \_\_\_\_\_

**BID FORM**

(This form must be completed and included with Bid)

The following price is based on the enclosed the specifications.

DATE: \_\_\_\_\_

TOTAL BASE BID AMOUNT: \_\_\_\_\_

Company Name\_\_\_\_\_

Company Address\_\_\_\_\_

Contact Person\_\_\_\_\_

Phone No.\_\_\_\_\_

Fax No.\_\_\_\_\_

E-Mail Address\_\_\_\_\_

Signature\_\_\_\_\_

Comments: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_



**REFERENCES:** List 3 clients who have had work meeting (or similar to) the Specifications:

	<u>COMPANY</u>	<u>ADDRESS</u>	<u>CONTACT</u>	<u>PHONE</u>
1)	_____	_____	_____	_____
2)	_____	_____	_____	_____
3)	_____	_____	_____	_____

**THE FOREGOING IS A TRUE STATEMENT OF FACTS:**

**I/we hereby certify under penalty of law that we are not an Iran linked business as defined in PA 517 of 2012.**

Signature of Authorized Company Representative: \_\_\_\_\_

Company \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Date: \_\_\_\_\_

Representative's Name \_\_\_\_\_

*(Please Print)*