



ADDENDUM #1

PROJECT: Iron Belle Trail Section D
DATE: 9/12/24
FROM: PEA Group
PEA GROUP JOB No.: 19-0369 Section D
PURPOSE: Revised Bid Form & Added Special Provision For Debris, Remove

The following changes have been made to the construction/specifications /bid documents. A complete revised spec book and plan set have been issued to incorporate these changes for Addendum Revision #1.

Bid Book

1. Page IND-4, Added the special provision for Debris, Remove.
2. Page BF-3, Increased the silt fence quantity.
3. Page BF-5, Added Item 78, Debris, Remove to the bid form. Removed the repeated Connect to Ex. Force Main, and renumbered the items.
4. Add the Special Provision for Debris, Remove (D-1) to bid book.

Construction Plans

1. Add Sheets B1-B4 to the plan set.
2. Replaced sheets C-4.1-C-4.11 with these revised sheets C.4-1-C-4.11.
3. Revised the sheet names of 6.1 and 6.2 to clarify they are not alternates.

General Comments

1. The township would like to remove visible debris located in the waterway within and adjacent to the project site. It is intended to be debris that is easily removed with equipment that can be reached without disturbance to the wetland or from entering the creek itself. The debris is to be treated as contaminated and disposed of accordingly at a proper facility.
2. Provided are the bridge plans that were to be included in the plan set.
3. The grading plans had a layer off that prevented the proposed grades and profiles from being viewed. The updated sheets provide the proposed grading.
4. Clarification, the sanitary sewer force main is not an alternate bid but alternate construction methods (open cut versus subsurface). The method of construction and extent of work will be determined based on exploratory excavation. It is desired to do the open cut method prior to the creek.

END OF ADDENDUM #1